ABSTRACT OF OFFERS - CONSTRUCTION	1. SOLICITATION NUMBER W912BU-08-B-0005	2. DATE ISSUED 16-Jun-08	DATE OPENED 16-Jul-08	PAGE 1 OF 1
4. ISSUING OFFICE US Army Corps of Engineers, Phila Wanamaker Building, Room 643 100 Penn Square East Philadelphia, PA 19107-3390	I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation.	Name and title of Certifying Official (Type) Joseph Bujnowski Signature Michelle Johnson for Date Signed 7/21/08		

5. PROJECT TITLE	8. GOVERNMENT ESTIMATE (Check A, B or C and complete D, E, and F.)		9. OFFERS	
Maintenance Dredging, Delaware River, Philadelphia to the Sea, PA, NJ & DE			NO.: 1 (LB)	NO.: 2 (LB)
		A. HIRED LABOR	A. OFFEROR NORFOLK DREDGING COMPANY 110 N CENTERVILLE TURNPIKE CHESAPEAKE, VIRGINIA 23320	A. OFFEROR WEEKS MARINE, INCORPORATED 304 GAILLE DR INNWOODS BUS PK COVINGTON, LOUISIANA 70433
	X	B. REASONABLE CONTRACT	B. Bid Security (Type and Amount) BID BOND 20%	B. Bid Security (Type and Amount) BID BOND 20%
6. NUMBER OF AMENDMENTS ISSUED 0001 AND 0002		C. REASONABLE CONTRACT	C. Amendment Acknowledged Yes	C. Amendment Acknowledged Yes

7A. ITEM No.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST. QUANTITY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT	E. UNIT PRICE	F. ESTIMATED AMOUNT
0001	Mobilization & Demobilization for Delaware River Dredging	1	JOB	LS	$725,056.00	LS (1)	$690,000.00	LS (1)	$2,995,000.00
* 0002	Mobilization & Demobilization Between Work Assignments (Dredge Movement & Pipeline Relocation)	2	EA	$106,199.00	$212,398.00	$149,850.00	$149,850.00	$300,000.00	$300,000.00
0003	Removal & Satisfactory Disposal of Maint. Material from Delaware River Channel	2,125,000	CY	$4.57	$9,711,250.00	$2.58	$5,482,500.00	$3.75	$7,968,750.00
0004	Adjustment in bid price if Contractor-furnished disposal areas, described as hereinafter	1	JOB	$0.00	$0.00	LS	$0.00	LS	$0.00
	specified, are used **TOTAL ESTIMATED AMOUNT:**				**$10,648,704.00**		**$6,322,350.00**		**$11,263,750.00**

NOTE: The Independent Government Estimate's Estimated Quantity on Line Item Number 0002 – Mobilization & Demobilization Between Work Assignments (Dredge Movement & Pipeline Relocation) reflects (2) moves instead of (1) lump sum.