


# Contract #4 (pending)

- Reach D
  - To be awarded October 2012, expected start December 2012
  - Port Penn/Reedy Island to Woodland Beach (~14 miles)
  - Estimated quantity: 1.5 million cubic yards
  - Placement: Artificial Island CDF
  - Method: hopper dredge
  - Apparent low bidder: Dutra Dredging Co.
  - Bid: $18.5 million