ACT OF OFFERS - CONSTRUCTION			BER	2. DATE ISSUED 19-Mar-07		DATE OPENED PAGE 1 OF 2		
y Corps of Engineers, Phila aker Building, Room 643 In Square East	I CERTIF	Y that I have op on this abstract	ened, read, and all offers	Name and title of Certifying Official (Type) Michelle Bedoline Signature Allo/07				
				9. OFFERS				
Maintenance & Repairs, Chesapeake City Bridge Main Span, IWW, Delaware River to Chesapeake Bay, DE & MD			k A, B or C and co	mplete D, E, and F.)	A. OFFEROR Cianbro Corporation One Hunnewell Square Pittsfield, ME 04210		A. OFFEROR J.D. Eckman, Incorporated 141 Lower Valley Road POB 160 Atglen, PA 19310	
				, , , ,		B. Bid Security (Type and Amount)		
		C. REASONAE	BLE CONTRACT			C. Amendment Acknowledged Yes		
7B. DESCRIPTION OF OFFERED ITEM	7C. EST.	D. UNIT	E. UNIT	F. ESTIMATED	E. UNIT	ESTIMATED	UNIT	F. ESTIMATED AMOUNT
	1	JOB	LS	\$484,002.00	LS	\$300,000.00	LS	\$129,000.00
Bearing Replacement	438 36 48	EA EA	\$11,933.00	\$429,588.00	\$8,970.00	\$322,920.00 \$97,440.00	\$14,500.00 \$4,100.00	\$208,050.00 \$522,000.00 \$196,800.00
Floorbeam Top Flange Repairs at Panel Point L0' West	1						Ī	\$65,000.00 \$415,000.00
Deck Crack Repairs	100 600	LF HR		\$11,854.00	\$85.00			\$2,500.00 \$49,200.00
TOTAL ESTIMATED BASE BID AMOUNT:				\$1,874,667.20		\$1,322,120.00		\$1,587,550.00
	1	JOB	LS	\$49,118.00	LS	\$16,850.00	LS	\$52,000.00
OPTION 2 Expansion Joint Repair at Floorbeam L0'	1	JOB	LS	\$16,838.80	LS	\$5,350.00	LS	\$12,800.00
				\$1,940,624.00		\$1,344,320.00		\$1,552,350.00
	BER OF AMENDMENTS ISSUED 0001 AND 0002 7B. DESCRIPTION OF OFFERED ITEM BASE BID Traffic Control Expansion Joint Seal Replacement Bearing Replacement Bearing Restoration Floorbeam Top Flange Repairs at Panel Point L0' West Floorbeam Connection Arigle Replacement Deck Crack Repairs State Police Support TOTAL ESTIMATED BASE BID AMOUNT: OPTION 1 Expansion Joint Repair at Floorbeam L0' (Alternate Method) OPTION 2 Expansion Joint Repair at Floorbeam L0' (Standard Method)	ING OFFICE y Corps of Engineers, Phila aker Building, Room 643 in Square East phia, PA 19107-3390 JECT TITLE ance & Repairs, Chesapeake City Bridge Main Span, relaware River to Chesapeake Bay, DE & MD BER OF AMENDMENTS ISSUED 0001 AND 0002 7B. DESCRIPTION OF OFFERED ITEM EST. QUANTITY BASE BID Traffic Control Expansion Joint Seal Replacement Bearing Replacement Searing Restoration Floorbeam Top Flange Repairs at Panel Point LO' West Floorbeam Connection Arigle Replacement Deck Crack Repairs 100 State Police Support 600 TOTAL ESTIMATED BASE BID AMOUNT: OPTION 1 DExpansion Joint Repair at Floorbeam LO' 1 (Alternate Method) OPTION 2 DExpansion Joint Repair at Floorbeam LO' 1 Expansion Joint Repair at Floorbeam LO' 1	ING OFFICE y Corps of Engineers, Phila aker Building, Room 643 in Square East phia, PA 19107-3390 JECT TITLE ance & Repairs, Chesapeake City Bridge Main Span, elaware River to Chesapeake Bay, DE & MD A BER OF AMENDMENTS ISSUED 0001 AND 0002 7B. 7C. D. DESCRIPTION OF OFFERED ITEM EST. UNIT QUANTITY BASE BID Traffic Control 1 JOB Expansion Joint Seal Replacement 438 LF Bearing Replacement 36 EA Bearing Restoration 48 EA Floorbeam Top Flange Repairs at Panel 1 JOB Point LO' West Floorbeam Connection Angle Replacement 1 JOB State Police Support 600 HR TOTAL ESTIMATED BASE BID AMOUNT: OPTION 1 DEXpansion Joint Repair at Floorbeam LO' 1 JOB (Standard Method) OPTION 2 DExpansion Joint Repair at Floorbeam LO' 1 JOB (Standard Method)	ING OFFICE Y Corps of Engineers, Phila aker Building, Room 643 In Square East phia, PA 19107-3390 IECT TITLE ance & Repairs, Chesapeake City Bridge Main Span, elaware River to Chesapeake Bay, DE & MD BER OF AMENDMENTS ISSUED 0001 AND 0002 TB. TC. EST. QUANTITY BASE BID Traffic Control Expansion Joint Seal Replacement Bearing Replacement Bearing Replacement Bearing Replacement Bearing Replacement Floorbeam Top Flange Repairs at Panel Floorbeam Connection Angle Replacement Deck Crack Repairs State Police Support OPTION 1 Expansion Joint Repair at Floorbeam L0' (Standard Method) I CERTIFY that I have op recorded on this abstract received in response to the receiv	W912BU-07-B-0006 W912BU-07-B-0006 I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, read, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, and recorded on this abstract all offers received in response to this solicitation. I CERTIFY that I have opened, and recorded on this abstract all offers received in response to this solicitation. I CRETIFY that I have opened, and recorded on this abstract all offers received in response to this solicitation. I A HIRED LABOR B. REASONABLE CONTRACT X BEROF AMENDMENTS ISSUED OPTION 1 I JOB LS \$444,002.00 I SAMA,002.00 I SAMA,002.00 I JOB LS \$444,002.00 I SAMA,002.00 I JOB LS \$444,002.00 I SAMA,002.00 I JOB LS \$444,002.00 I SAMA,002.00 I SAMA,002.00 I JOB LS \$44,002.00 I SAMA,002.00 I JOB LS \$444,002.00 I SAMA,002.00 I JO	W912BU-07-B-0006 W912BU-07-B-0006 19-Mar-07 Name and title y Corps of Engineers, Phila aker Building, Room 643 In Square East In Square Ea	W912BU-07-B-0006 W912BU-07-B-0006 19-Mar-07 Name and title of Certifying Office y Corps of Engineers, Phila aker Building, Room 643 in Square East phila, PA 19107-3390 ECT TITLE ance & Repairs, Chesapeake City Bridge Main Span, elaware River to Chesapeake Bay, DE & MD BER OF AMENDMENTS ISSUED 0001 AND 0002 BER OF AMENDMENTS ISSUED 0001 AND 0002 TO. D. D. D. D. D. D. D. D. D.	W912BU-07-B-0006

501419-101

NOTE: If more than two offers are received, continue on OF 1419A Prescribed by GSA-FAR(48 CER)S3 236-1 OPTIONAL FORM 1419 (11-88)

ABSTRACT OF OFFERS CONSTRUCTION CONTINUATION SHEET

1. SOLICITATION NUMBER

W912BU-07-B-0006

PAGE 2 OF 2

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are received on a construction project. Each Continuation Sheet will accommodate 14 contract items to conform to the number of items which can be entered on the OF 1419. Use additional OF 1419's for contract items in excess of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

				Continuation Sheets	(OF 1419A) a	ıs needed.					
2. PRO	JECT TITLE			OFFERS (Continued)							
NO.: 3					NO.:		NO.:		NO.:		
			A. OFFEROR	OFFEROR		A. OFFEROR		A. OFFEROR		<u> </u>	
		ABHE & SVO	BODA, INC.								
	W, DE River		17066 REVE				ļ				
Chesap	eake Bay, DE	&MD	PRIOR LAKE, MN 55372		B. BID SECURITY (Type and Amount)		B. BID SECURITY (Type and Amount)				
									B. BID SECURITY (Type and Amount)		
			BID BOND 20		,		,				
3. C			C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		C. AMENDMENT ACKNOWLEDGED		
A.			YES								
	ESTIMATED			E. ESTIMATED	D. UNIT	E. ESTIMATED	D. UNIT	E. ESTIMATED	D. UNIT	E. ESTIMATED	
NO.	QUANTITY		PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	PRICE	AMOUNT	
BASE E			7.1.52	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,			, , , , , <u>, , , , , , , , , , , , , , </u>				
l _{1.}	1	JOB	l LS	\$95,000.00							
2.	438			\$219,000.00							
3.	36			\$342,000.00							
4.	48			\$192,000.00			1		1		
5.	1	JOB		\$171,082.00							
6.	1	JOB		\$1,021,928.00			1		<u> </u>		
7.	100			\$5,000.00		ŀ					
8.	600	HR		\$49,200.00							
TOTAL	FOTINATED	DAGE DID A	101117	40, 00F, 040, 00			ļ				
TOTAL	TOTAL ESTIMATED BASE BID AI		MOUNT:	\$2,095,210.00	[
OPTIO	V 1						Î		1		
9.	1	JOB	LS	\$35,000.00			+				
OPTIO									<u> </u>		
10.	1	JOB	LS	\$13,100.00		•					
TOTAL	BASE BID &	OPTIONS 1 &	2 AMOUNT:	\$2,143,310.00							
									-		
\vdash	†	 			<u> </u>		 		- 		
	1	J.	i.		1	1		1		l	