

USACE Philadelphia District Procurement Forecast as of 26 SEPT 2022
The procurements listed are the best known information as of the date of this document, and information is subject to change.

Project Title and Description	If Follow-On Action	Anticipated Dollar Value	Contract Period of Performance	NAICS/PSC	Anticipated Set-Aside Decision	Contract Vehicle (Task/Delivery Orders)	Action/Award Type	Anticipated Solicitation Date	Anticipated Award Date	Buying/Requiring Activity	Small Business Office Contact Info
3008 - NWK Barge	N/A	\$5M-\$10M	24 months	33611	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3054 - EEY Stringout Replacement	N/A	\$25M-\$100M	24 months	TBD	TBD		Stand Alone "C" Contract	Q2FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3066 - Derrickboat Elizabeth Replacement	N/A	\$5M-\$10M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q2FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3071 - Puget Crane Replacement	N/A	\$1M-\$5M	6 months	336611	Small Business Set-Aside	MASTERSHIP AGREEMENT	Job Order	Q2FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3127 - Hurley Repowering	N/A	\$10M-\$25M	4 months	336611	Small Business Set-Aside	MASTERSHIP AGREEMENT	Job Order	Q4FY23	Q1FY24	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3189/3287 - New Orleans District Kent & Bienville Replacements -	N/A	\$10M-\$25M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q1FY23	Q1FY24	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3228 - Galveston District Survey Vessel	N/A	\$5M-\$10M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q2FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3230 - HAYWARD Crane	N/A	\$500K-\$1M	6 months	336611	Small Business Set-Aside	MASTERSHIP AGREEMENT	Job Order	Q1FY23	Q1FY24	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3251 - St. Louis District Crane Barge Replacement - Barge Procurement	N/A	\$10M-\$25M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q2FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3309 - Tulsa District Floating Crane - Crane Procurement	N/A	\$5M-\$10M	12 months	333923	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3315 - Vicksburg District Crane Barge 8101 - Crane Procurement	N/A	\$5M-\$10M	24 months	333923	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3315 - Vicksburg District Crane Barge 8101 - Barge Procurement	N/A	\$10M-\$25M	24 months	333923	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3348 - Baltimore District Reynolds Replacement	N/A	\$5M-\$10M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q2FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3357 - Floating Crane Brownlee Replacement - Crane Procurement	N/A	\$5M-\$10M	24 months	333923	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3357 - Floating Crane Brownlee Replacement - Barge Procurement	N/A	\$10M-\$25M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q4FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3367 - Mobile District Stack Stop Log Barge -	N/A	\$1M-\$5M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3368 - Mobile District Spud Barge -	N/A	\$1M-\$5M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3369 - Mobile District Stack Stop Log Barges -	N/A	\$1M-\$5M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3371 - St. Louis District Crew Boat Barron Replacement	N/A	\$1M-\$5M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3372 - Memphis District Key Woods Replacement	N/A	\$10M-\$25M	30 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q2FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3383 - Detroit District Deck Cargo Barges	N/A	\$10M-\$25M	24 months	336611	Small Business Set-Aside		Stand Alone "C" Contract	Q3FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3441 - New York District Survey Vessel Moritz Modifications	N/A	\$500K-\$1M	4 months	336611	Small Business Set-Aside	MASTERSHIP AGREEMENT	Job Order	Q4FY23	Q4FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
3455 - NASA Overhaul	N/A	\$1M-\$5M	2 months	336611	Small Business Set-Aside	MASTERSHIP AGREEMENT	Job Order	Q2FY23	Q1FY24	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Shoreside Facilities Design SATOC - Nationwide	N/A	\$10M-\$25M	5 years	541330	Fully & Open		SATOC	TBD	Q1FY24	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Shoreside Facilities Design SATOC - USACE, North Atlantic Division	N/A	\$10M-\$25M	5 years	541330	Small Business Set Aside		SATOC	TBD	Q1FY24	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Great Egg Harbor Inlet & Peck Beach, NJ	N/A	\$10M-\$25M	150 Days	237990	Full & Open		Stand Alone "C" Contract	Q4FY22	Q4FY22	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Oakwood Beach, NJ	N/A	\$5M-\$10M	90 Days	237990	Full & Open		Stand Alone "C" Contract	Q4FY22	Q1FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Delaware Combined Contract (Rehoboth Beach/Dewey Beach, Bethany Beach, S. Bethany Beach & Fenwick Island), DE	N/A	\$25M-\$100M	270 days	237990	Full & Open		Stand Alone "C" Contract	Q4FY22	Q1FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Townsend Inlet to Cape May Inlet, NJ	N/A	\$10M-\$25M	Complete by 25 MAR 2023	237990	Full & Open		Stand Alone "C" Contract	Q1FY23	Q1FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Manasquan Inlet to Barnegat Inlet, NJ	N/A	\$10M-\$25M	270 Days	237990	Full & Open		Stand Alone "C" Contract	Q1FY23	Q1FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil
Great Egg Harbor Inlet to Townsends Inlet, NJ	N/A	\$10M-\$25M	150 Days	237990	Full & Open		Stand Alone "C" Contract	Q3FY23	Q3FY23	USACE- NAP District	#267-379-7555 / cenap-sb@usace.army.mil

